
 

 

 
Wilkeson Pointe Improvements 

Invitation to Bidders 
 
 

Release Date: June 2, 2023 
 
Schedule of Dates Change:  The Deadline for Submission of Proposals has been changed to Friday, June 9, 
2023.   

The ITB Section IV Schedule of Dates has been updated as follows: 

Release of ITB    May 8, 2023 
Pre-bid meeting  May 15, 2023 at Site at 1PM EST 
Deadline for Submission of Questions May 22, 2023 by 4:00 PM EST 
Deadline for ESD to Respond to Questions May 26, 2023 
Submission of Proposals (date and time)  June 9, 2023 by 3:00 PM EST* 
Interviews (if necessary)          TBD – Week of June 12, 2023 
Announcement of Successful Bidder  July 10, 2023 
Anticipated Contract Start Date September 5, 2023 

 

The Public Bid Acknowledgement will be held on June 9, 2023, starting at 4:00 PM.  Here is the call-in 
information: 

Join by phone 

+1-518-549-0500 US (English Menu) 

+1-518-549-0059 US (Menú en Español) 

Access code: 161 707 5410 

 

 

 

 

 

 

 

 

 

 

 



 

 

The following is a list of responses to questions submitted by prospective respondents to ECHDC ITB for  
Wilkeson Pointe Improvements.   

 
Wilkeson Pointe Improvements ITB – Q&A Matrix 

 

No. Question Answer 

1 

 
Are the elevations for the decking at 
the comfort station (Beer Garden 
Deck) all the same height (583.33)? 
On drawing S-113 the decking calls for 
2x6 but the individual deck boards 
scale out at 8”, are we to provide 2x6 
kebony or 2x8 kebony boards?  
 

Yes, main deck is all at the same finished elevation 
(583.33). Deck boards are 2x6. 
 

2 

 
What happens with the decking 
boards at the non-perimeter 
foundation walls, on S-113 it appears 
the deck boards stop short. Is there a 
2x6 kebony board that runs 
perpendicular to the deck boards at 
the same elevation?  
 

Yes, there is a 2x6 trim piece at the border where 
there is a change in direction of the decking boards. 
 

3 

Do the deck boards run underneath 
the bar bench area and the bar bench 
steel supports sit on top of these 
boards?  
 

Yes, bar bench is mounted on top of the deck. 
 

4 

On detail 8/S-311, is the L8x4x1/2” 
continuous along the foundation wall 
or are these clips (8” long) below each 
joist? 

Individual clips below each joist, 4” min length. 
 

5 
On detail 7/S-311 is there supposed to 
be a 2x4 plate that sits on top of the 
angle? 

Not necessary. 
 



 

 

No. Question Answer 

6 

 
On the smaller deck (CL E-8 & E-9) 
there is no detail for how to fasten 
the joists to the foundation walls. 
Should this be the same detail as 7/S-
311?  
 

Yes, same detail applies for this deck section. 
 

7 

 
There are joists that attach to the 
foundation walls in between CL 1-7 
etc. There only appears to be 1 joist in 
between each beam that hits the 
foundation wall. Should this have a 
small angle clip and plate at each joist 
or should the angle be continuous 
along the entire length of the 
foundation wall? 
 

Small angle clip and 2x4 nailer at each joist is 
acceptable, similar detail to 8/S-311. 
 

8 

 
Should there be a box out in the 
foundation wall and bearing plate for 
the steel beams to sit on for the metal 
grating areas on detail 34 & 37/S-512? 
Detail D44/S-514 appears to show 
poured concrete steps. Is this 
referring to the center section of the 
stair as a support wall?  
 

Yes, pocket for beam shown in details 36&39/S-512 
– min 4” deep pocket with UHMW sheet under 
beam. 
 
Yes, detail 44/S-514 refers to center of plan shown 
in 4/S-514. 
 

9 

 
At section through the sunset deck, 
there appears to be a fascia on the 
rim joists. What is this material? 
Please provide sizing if Kebony fascia.  
 

Closure rim around the edge is double 2x12. Inner 
layer to be SYP similar to the rest of the framing; 
outer layer material per arch. 
 



 

 

No. Question Answer 

10 

 
There is no hardware schedule listed 
for each opening on drawing A-601. 
Referring to the hardware 
specification, it only lists 3 sets of 
hardware but no specific door 
numbers. The toilet rooms are easy to 
differentiate off A-601, but the 
balance of the doors could be exterior 
utility spaces or entrances. Please 
identify which doors require which 
hardware set.  
 

Drawing A601 
 MODIFY the DOOR AND FRAME 

SCHEDULE AS FOLLOWS: 
 

DOOR NUMBER 
HARDWARE 
GROUP 

A01 1 
A02 1 
A03 1 
A04 1 
A05-1 3 
A05-4 4 
A06 5A 
A10 5B 
A11 2 
A12 2 
A13 2 

 
Specification Section 08 71 00 Door Hardware 
APPEND Specifications Section 087100 § 3.7 AS 
FOLLOWS: 
(SEE ATTCHED DOOR HARDWARE SCHEDULE) 
 



 

 

No. Question Answer 

11 

 
I had previously sent in an RFI for the 
architect t issue a specification for the 
epoxy floor system. What is the finish 
of the concrete entrances to the toilet 
rooms from the exterior. Is this sealed 
concrete? Is this the same epoxy floor 
system as the balance of the comfort 
station? Will different rooms within 
the comfort station require different 
epoxy floor systems or colors? Will 
any of the areas in the comfort station 
require just a sealed concrete (Cooler, 
Freezer, Beer Cooler, Mechanical, 
Games storage)? 
 

For Addendum #3 we provide the following 
modifications  

 Drawing A161 – FINISH PLAN 
o FINISH KEY: FLOOR FINISH 

• CHANGE Note F1 FROM 
“CONCRETE WITH EPOXY WITH FINE 
GRID FOR SLIP RESISTANCE “TO” 
CONCRETE SEALED WITH Kaufman 
Products, Silane Seal 300 OR 
APPROVED EQUAL”. 
 

Additionally, the Kitchen Specifications indicate 
for floor detail at walk-ins: "floorless with flat 
bottoms wall panels in recess. (2) 2" layers of 
Slab urethane insulation (R-28), vapor barrier 
and minimum 2" finished cement floor by GC." 

 

12 

 
Is there any issues with having a glass 
transom separating the men’s and 
women’s toilet rooms for privacy? 
These windows are only 9’ aff. 
Someone could feasibly stand on the 
toilet, flush valve, and pull themselves 
up above the solid surface sill and 
view into the other genders 
restrooms. Should there be a privacy 
film applied to the glass? 
 

This was a design decision which is to remain as is 
for now.  This will need to be reviewed with the 
owner. 
 

13 

Does the ¾” plywood on top of the 6” 
framing above rooms A6, A10, A11, 
A12, & A13 must be fire treated 
plywood 

Yes 
The plywood is not required to be fire rated.  Per the 
2020 BCNYS Table 601, for Type IIB construction a 
Zero Hour (0 hour) Fire-Resistance Rating is required 
for Building Elements. 
 



 

 

No. Question Answer 

14 

 
011100-item 6.10. There is mention of 
the restroom building adjacent to the 
site, water, power, and drainage will 
be maintained through out this 
project. Is this building accessible to 
contractors and if so, which prime is 
responsible maintain during 
construction. 
 

No, It is outside the site fence.  Refer to the site logistics 
plan. 

15 

 
011100 – item 6.15F. Will all prime 
contractor’s health and safety 
procedures and plans have to be 
submitted to follow the site prime 
contractors plan? 
 
We are assuming all costs for the 
plan, hygienist plan, and health 
screening and testing of onsite 
personnel is to be included in our bids 
per section 013529. Is this correct? 
 

No 
 
 
 
 
Yes 

16 

 
011100-item 7.3. There is mention of 
a phasing plan OP-1. Where is this 
drawing or sketch located? 
 
I can only find site logistics sketch 
TSK-001 in the spec book. This 
mentions protection of existing floors 
but these are new structures. Are we 
required to protect the concrete/tile 
floors and if so what materials are 
required to be carried in our bids? 
 

There is no phasing plan. 
 
 
The new floors are to be protected, it is up to the 
contractor to determine the means and methods 
dependent on the subsequent work.  This was put in 
primarily for the kitchen equipment installation 
which must take place after the installation of the 
floors. 



 

 

No. Question Answer 

17 

 
011100-item 7.6. This section assigns 
he temp heating to the mechanical 
prime. It is calling for the GC to 
provide a digital thermostat should 
this be by mechanical prime as well? 
Why is the GC required to coordinate 
natural gas requirements with 
plumbing prime contractor if 
mechanical prime is required to 
provide temporary heat, should this 
be by mechanical prime contract as 
well? Who is to provide temp cooling 
if required during hot weather 
periods? The GC is required to provide 
dehumidification as required, but no 
mention of temporary cooling. 
 

We do not anticipate the need for temp heating in the 
spaces due to the schedule.  So, no thermostat is needed.  
AS for AC it is the individual contractors responsibility to 
meet the schedule and the requirements of the 
manufacturer for the installation of the materials in their 
scope. 

 
18 

 
011100-item 7.9. GC is required to 
provide extension of contract for CM 
trailer. There is mention in paragraph 
two in this section about site logistics 
drawing SL-1. This doesn’t exist in this 
set of documents. Is this a carry over 
from phase 1 or is there an SL-1 
drawing or sketch associated with this 
phase of the project. 
 

The referenced SL-1 is the site logistics plan (TSK-001). 
 

19 

 
011100-item 7.10. This section states 
GC is responsible for dewatering. 
Under section 011200.1 under 
concrete and foundation work of the 
site prime BP-01 item g states this 
work is by the site prime contact. 
Who is to provide? 
 

The Site Work contractor will provide it for his 
excavations for the Concrete and foundation work per 
their scope of work. The GC has it anywhere else needed 
for his contract work.  
 



 

 

No. Question Answer 

20 

 
011100-item 7.16.F – The GC is not 
responsible for the SWPPP. How are 
we to estimate what signage is 
required for this item? Will sign 
quantities and sizes be given for 
estimating purposes. 
 

The GC is responsible for SWPPP only as it applies to the 
GC scope of work. SWPPP review is by the Owner. 

21 

 
011100-item 8.3 – This requires GC to 
provide 3rd party utility marking 
service prior to work commencing. 
Then refers you back to 6.13 which 
assigns this item to the site prime. 
Who’s responsible? 
 

The GC is responsible to perform this for the GC scope of 
work only. Each contractor is responsible for this as it 
relates to their scope, if their scope does not include any 
digging then this would not apply to them.  

22 

 
011200.1 – concrete and foundation 
work of BP-01, item I states the site 
prime is responsible for the 
foundations/concrete of exterior 
stairs and landings. Is the GC or site 
prime responsible for stair footings on 
drawing on S-514? The flatwork/stair 
footing under the north deck stairs 
per details D45 & D44/S-514    
 

These are by the BP-02 the General Trades Contractor. 

23 

 
Should be site concrete that the GC is 
not responsible for. For the restroom 
stairs, the concrete on both the 
landing and bottom of stair is also site 
concrete. 
 

These are by the BP-02 the General Trades Contractor. 



 

 

No. Question Answer 

24 

 
The specifications section 011200.2 
Item 3 scope of work specifically 
excluded from GC is b. Builders Risk 
(by owner).  
 
Under the ITB page 20 item iii. The 
referenced language below “ Builders 
risk insurance. $100% replacement 
costs of the project to be carried by 
the awarded GC” conflicts with the 
section mentioned above. In phase 2 
of the outer harbor project a 
$15,000.00 allowance for builders risk 
was to be carried by the GC. There is 
currently no allowance for this item. 
Please identify which spec is correct 
and if GC is required to carry BR policy 
and if o what value should we use for 
determining this cost for bidding 
purposes.  
 

The GC is responsible to carry the Builders risk insurance 
per the ITB.  The GC should include a $30,000 allowance 
for builders risk. 

25 

 
Section 084113 – Aluminum Framed 
Entrances and Storefronts 
Specifications note SSG framing 
system; drawings detail captured – 
please advise 
  

For the exterior storefront, the intent is for the SSG 
glazing system, not a fully captured system.  Please 
follow the specifications. 

 



 

 

26 

 
A1/A201 – sliding windows are drawn 
– please provide specifications  
 

Specifications Section 08 41 13 ALUMINUM-FRAMED 
ENTRANCES AND STOREFRONTS 

a. Section 1.2A ADD: 

"3.  Interior sliding window systems." 

b. ADD Section 2.10: 

" 2.10 INTERIOR SLIDING WINDOW SYSTEM 

i. A.  Basis-of-Design Product: HAFELE 
America Co.; Slido D-Line12 120F. 
 

1. 1.  Wall mount for Fixed Glass Panel and 
Operable Sections. 

2.  Provide configuration as indicated on 
the drawings. 

3.  Glazing Type: LG Laminated Glazing 

4.  Operable Hardware: 

a.   a. Axel bearings with soft close 
system. 

b.  Floor guide. 
c.  Door stop. 
d.  Door lock: 

i. 1.  Bottom edge mounted 
deadbolt lock with thumb-turn. 

2. Dust-proof strike. 
2 5.  Fixed Hardware: 

a. a.  Fixed glass profile at top and 
bottom. 

3.   6. Fascia: 

a.   Aluminum covers and end caps. " 
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27 

 
A3/A251 – appear to be a vent 
window??  Please advise 
 

 
This is a diaper-changing station. It is shown on the 
drawing, but the label is missing. 

 

28 

 
Interior Aluminum Framing System at 
the INTERIOR – please advise 
height/interior elevation 
  

The height in the interior transom is the same height 
as in the exterior storefront, 9'-0" to the bottom. 

 

29 

 
Section 088000 – Glazing 
3.6 Interior glazing specified to be ½” 
Laminated – C2/A501 notes 3/8” 
tempered – please clarify 
 

 
For Wilkeson Pointe: Drawing A501 
Detail B2: CHANGE NOTE "3/8" TEMPERED 
GLAZING" TO "TYPE LG GLAZING". 
Detail B3: CHANGE NOTE "3/8" TEMPERED 
GLAZING" TO "TYPE LG GLAZING". 
Detail C2: CHANGE NOTE "3/8" TEMPERED 
GLAZING" TO "TYPE LG GLAZING". 
 

 
 
 
 
  



 

 

DOOR HARDWARE SCHEDULE 
 
QTY ITEM MRF MODEL SIZE FIN 
      

Hardware Set #4 Exterior Entrances Pair 

6  Hinges  McKinney  T4A3385  
4 ½ x 
4 ½   

630  

1  Mortise Lockset  Sargent  8205-AV-LS-L    630  
1  Pair CL Flush Bolts  Ives  FB31P x 2DP    630  
2  Floor Stop/Keeper  Rockwood  473    626  
1  Silencers  Rockwood  608    GRY  

1  
Perimeter Gasketing 
Set  

Pemko  
290APK x 
2891APK  

    

1  
Outswing Locking 
Astragal  

Pemko  3443_S      

2  Door Bottom  Pemko  420ASL      
2  Sweep  Pemko  18061CNB      
      

Hardware Set #5A Interior Utility Spaces 

3  Hinges  McKinney  TA2314  4 ½ x 4 ½  626  

1  Mortise Lockset  Sargent  8204 x LNP    626  

1  Kick Plate  Rockwood  K1050    630  
1  Overhead Stop  Sargent  698S    626  
1  Silencers  Rockwood 608      GRY  
      

 Hardware Set #5B Interior Utility Spaces  

3  Hinges  McKinney  TA2314  4 ½ x 4 ½  626  
1  Mortise Lockset  Sargent  8204 x LNP    626  
1  Kick Plate  Rockwood  K1050    630  
1  Wall Stop  Rockwood  406    626  
1  Silencers  Rockwood  608    GRY  
      



 

 

   
 
 


